



**PLANT CONTROL SYSTEM I/O REPLACEMENT, PHASE 3 –
PUMP & BLOWER BUILDING**

District Project No. 100057

Draft Summary of Bids

Bid Opening: September 4, 2024, 2 PM

Engineer's Estimate: \$1,500,000

No.	Bidder	Total Bid
1	Telstar Instruments	\$1,056,565
2	Contra Costa Electric	\$1,502,000
3	Vellutini Corporation dba Royal Electric Company	\$1,759,000
4	Saboo Inc.	\$2,451,000

Subcontractor Lists		
	Subcontractor	Work Description
Contractor 1	California Cut and Core	Concrete Core and Scanning
Contractor 2	S Electric and Controls, LLC	10%
Contractor 3	None	
Contractor 4	S Electric and Controls	Electrical